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PRIMARY CONTACT
CenterPoint Energy, Street Lighting
4700 S. Shaver, Bldg. I
Houston, TX  77034

Re:	Final Notification Letter
	Project Name
	WBS No. Z-000000-0000-3


Dear NAME:

Pursuant to Section 40-395 of the City of Houston (City) Utility Relocation Ordinance Program (URO), this letter shall serve as written notice to CenterPoint Energy Street Lighting of the planned Public Works Project referenced above and the potential conflicts with your facilities.

Based on information provided by your company to our Consultant, NAME, the total number of street light relocations required for this project is (TOTAL).  The following is a description of the existing street lights identified to be in conflict with the proposed project improvements:


	STREET & STATION
	OFFSET
	EXIST. FACILITY
	PROP. FACILITY
	DESCRIPTION
	COMMENT

	1) ABC Road
1+27

	32’ RT
	Street Light
	Sidewalk
	Conflict
	Relocate Street Light
.

	2) ABC Road
2+27

	18' LT

	Street Light 
	Storm Sewer and Pavement
	Conflict
	Relocate Street Light 

	3) ABC Road
3+27

	15' LT

	Street Light 
	Storm Sewer and Pavement
	Conflict
	Relocate Street Light 

	4) ABC Road
3+27

	17' LT

	Street Light 
	Storm Sewer and Pavement
	Conflict
	Relocate Street Light 



The City requests that CenterPoint Energy Street Lighting submit a proposal and cost estimate for all costs associated with removal and relocation of the street light facilities outlined herein to the City for review and approval.  We request that you submit this proposal by DATE_____, 201_ and plan for all street lighting relocation activities to be completed concurrently with this project, with an anticipated construction award date of DATE_____, 201_.

In making this determination and requirement, we recognize that the potential requirement for relocation was previously communicated to you by the City as follows:

· DATE Utility Coordination Meetings
· DATE Preliminary Notification Letter

And that in the course of these communications, CenterPoint Energy Street Lighting was given the opportunity to confer with the City concerning the design of the above specified project in order to reduce relocation impacts.  Furthermore, CenterPoint Energy Street Lighting was provided sufficient plans and drawings with respect to this public works project to enable the design and relocation of their facilities.

If you would like to discuss with the City the specific conflicts identified and possible design alternatives that may resolve these conflicts, please contact Mr. Philip R. DeWalt, Utility Coordinator at 832-395-2360 or email utilitycoordinator2@houstontx.gov within 15 calendar days from the date of this notice to schedule a coordination meeting.


Sincerely,




Carol Ellinger Haddock, P.E.
Deputy Director
Engineering and Construction Division
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